STATE
Bl D OPENI NG DATE

CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPCSALS | SSUED 17

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

OF CALI FORNI A

08/ 19/ 03
06- 385504
06- FRE- 33-69. 5/ R83. 1

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL HA22

ENG NEERS EST
RAS

Bl D TOTAL

5,099, 999. 00

5, 251, 426. 00

5, 581, 247. 00

6,076, 190. 11

6,954, 792. 65

BI D

SUMMARY

IN FRESNO COUNTY | N AND NEAR
FI REBAUGH FROM HELM CANAL RCAD TO
MERCED COUNTY LI NE

ASPHALT CONCRETE OVERLAY

8,752,000

7,888, 000. 00 AMOUNT UNDER

Bl DDER | D

12. 0%

Bl DDER | NFORVATI ON

2,788, 001. 00

RR

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

Bl D245

PAGE 1

08/ 20/ 03
CONTRACT CCDE ' C
55 CONTRACT | TEMS

FEDERAL Al D ACST-P033-(059)E

TOTAL NUMBER OF WORKI NG DAYS

P-

( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085

FAX

WATSONVI LLE CA  95077-5085

FNF CONSTRUCTI ON | NC

P O BOX 5005
TEMPE AZ 85280

KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

LEES PAVI NG | NC

1212 N PLAZA DRI VE
VI SALI A CA 93291

M J MENEFEE CONST | NC

P O BOX 700
FOALER CA 93625

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

480 784-2910
00587527
480 968- 7580

360 693-1478
00433176
360 693-5582

559 651-1337
00282929
559 651-2335

559 834-4800
00745178
559 834-4888

P033- (059) E

150

PERCENT UNDER EST 35. 34



06- 385504 Bl D245

06- FRE- 33- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 19/ 03 08/ 20/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BOBBI E MACK GRI NDI NG GRI NDI NG ( PARTI AL)

VI SALI A CA
J AND M LAND RESTCRATI ON ERCSI ON CONTRCL
BAKERSFI ELD CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS SI GNS
VI SALI A CA
LOOP ELECTRI C ELECTRI CAL
BAKERSFI ELD CA
MARNE CONSTRUCTI ON M NOR CONCRETE AND M SCELLANEQUS CONSTRUCTI ON ( PARTI AL)
MERCED CA
P C N CONSTRUCTI ON CABLE RAI LI NG
BYRON CA
P C N CONSTRUCTI ON METAL BEAM GUARD RAI L
BYRON CA
RCS I CRACK SEALI NG

SANTA ANA CA

WORKS STRI PI NG AND MARKI NG STRI PI NG
VWEST COVI NA CA



06- 385504 Bl D245

06- FRE- 33- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 19/ 03 08/ 20/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 BOBBI E MACK GRI NDI NG GRI NDI NG AND M LLI NG
130 N CAIN ST
VI SALI A CA 93292

LOOP ELECTRI C ELECTRI CAL
1516 B 19TH AVE
BAKERSFI ELD CA 93305

M BUMGARNER | NC METAL BEAM GUARD RAI L AND CABLE RAI L
1175 GREENVI LLE RD
LI VERMORE CA 94550

TECHNI CON QUALI TY CONTROL AND QUALI TY ASSURANCE
4539 N BRAWLEY STE 108
FRESNO CA 93722

WORKS STRI PI NG AND MARKI NG STRI PI NG AND MARKI NG
1122 N AZUSA CANYON
VEST COVINA CA 91790

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A B S L CONSTRUCTI ON COLD PLANE ASPHALT CONCRETE
HAYWARD CA
LOOP ELECTRI C ELECTRI CAL
BAKERSFI ELD CA
MARNE CONSTRUCTI ON ROCK BLANKET, M NOR CONCRETE, M SCELLANEOUS CONSTRUCTI ON
CRANGE CA

CONTI NUED ON NEXT PAGE



06- 385504 Bl D245
06- FRE- 33- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 19/ 03 08/ 20/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 RCSI SEAL RANDOM CRACKS
SANTA ANA CA
WORKS STRI PI NG AND MARKI NG SERVI CE | NC STRI PI NG AND PAVEMENT MARKERS
VEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE AND M SCELLANECUS PAVI NG
GOSHEN CA
B S K QUALI TY CONTROL AND QUALI TY ASSURANCE

BAKERSFI ELD CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CENTRAL FENCE
SACRAMENTO CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

K R C SAFETY
VI SALI A CA

LOOP ELECTRI C
BAKERSFI ELD CA

WORKS STRI PI NG AND MARKI NG
VEEST COVI NA CA

COLD PLANE

VETAL BEAM GUARD RAI L

EROSI ON CONTRCL

CONSTRUCTI ON AREA S| GNS AND TRAFFI C CONTRCL

ELECTRI CAL

STRI PI NG



06- 385504 Bl D245

06- FRE- 33- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

08/ 19/ 03 08/ 20/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO SHOULDER BACKI NG ( PARTI AL)
GOSHEN CA
CENTRAL STRI PI NG SERVI CE PAVEMENT MARKI NG AND STRI PI NG
RANCHO CORDOVA CA
ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
J AND M LAND RESTCRATI ON ERCSI ON CONTRCL
BAKERSFI ELD CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSACE SI GNS
VI SALI A CA
KRC SAFETY ROADSI DE SI GNS
VI SALI A CA
M BUMGARNER | NC METAL BEAM GUARD RAI L
LI VERMORE CA
MARNE CONSTRUCTI ON CONCRETE ( PARTI AL)
MERCED CA
RCSI SEAL RANDOM CRACKS

SANTA ANA CA



06- 385504 Bl D245

06- FRE- 33- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 19/ 03 08/ 20/ 03
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUVP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 150 800. 00 120, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 520 20. 00 10, 400. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 2, 500. 00* 2,500. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 22, 000. 00* 22, 000. 00
6 031398 TEMPORARY GRAVEL BAG BARRI ER EA 75 45. 00 3, 375. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 153, 347. 00* 153, 347. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 22, 000. 00* 22, 000. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 57 100. 00 5, 700. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 190 8. 00 1, 520. 00
12 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 150 55. 00 8, 250. 00
13 150860 REMOVE BASE AND SURFACI NG VB 310 85. 00 26, 350. 00
14 152255 RESET MAI LBOX EA 24 200. 00 4, 800. 00
15 152300 RESET OBJECT MARKER EA 20 25. 00 500. 00
16 152316 RESET ROADSI DE SI GN (ONE POST) EA 22 125. 00 2, 750. 00
17 152317 RESET ROADSI DE SI GN ( TWDO POST) EA 12 150. 00 1, 800. 00
18 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 3,310 3.00 9, 930. 00
(45 MM MAXI MUM)
19 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 33, 700 3. 60 121, 320. 00
(60 MM MAXI MUM)
20 (S) 031399 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 6, 740 3.50 23, 590. 00
(50 MM MAXI MUM)
21 153239 REMOVE CONCRETE (CURB, GUTTER, AND VB 27 56. 00 1,512. 00
SI DEWALK)
22 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 80, 000. 00* 80, 000. 00
23 190185 SHOULDER BACKI NG STA 400 175. 00 70, 000. 00
24 193118 CONCRETE BACKFI LL VB 1,070 130. 00 139, 100. 00
25 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 11, 400 8. 50 96, 900. 00
26 (S) 200114 ROCK BLANKET MR 1,020 200. 00 204, 000. 00
27 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 27 425. 00 11, 475. 00
28 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON' CONTROL) EA 3 400. 00 1, 200. 00
29 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 1,320 4.25 5, 610. 00
30 374206 SEAL RANDOM CRACKS LNKM 40 5. 00 200. 00
31 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 2 850. 00 1, 700. 00
32 390152 ASPHALT CONCRETE TONN 66, 900 44.75 2,993, 775. 00
33 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 4, 860 58. 00 281, 880. 00



06- 385504 Bl D245

06- FRE- 33- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 19/ 03 08/ 20/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

34 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1, 580 11. 00 17, 380. 00
AREA)

35 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 200 1. 00 200. 00

36 (F) 510535 M NOR CONCRETE ( HEADWALL) MB 49 900. 00 44, 100. 00

37 620913 600 MV ALTERNATI VE Pl PE CULVERT M 240 260. 00 62, 400. 00

38 620919 750 MV ALTERNATI VE Pl PE CULVERT M 180 270. 00 48, 600. 00

39 620930 1050 MM ALTERNATI VE Pl PE CULVERT M 52 300. 00 15, 600. 00

40 731502 M NOR CONCRETE (M SCELLANEOUS VB 260 480. 00 124, 800. 00
CONSTRUCTI ON)

41 810110 SURVEY MONUMVENT EA 7 450. 00 3, 150. 00

42 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 31 125. 00 3, 875. 00

43 (S) 839521 CABLE RAI LI NG M 120 80. 00 9, 600. 00

44 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 1, 900. 00 11, 400. 00

45 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 575. 00 575. 00

46 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 320 21.00 6, 720. 00

47 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 41, 000 .50 20, 500. 00
( SPRAYABLE)

48 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 590 . 60 1, 554. 00

49 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 840 1. 50 1, 260. 00

50 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 20, 000 .55 11, 000. 00
(BROKEN 10.98 M- 3.66 M

51 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 810 2.10 3, 801. 00

52 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 13, 000. 00* 13, 000. 00
( COUNT)

53 (S) 861497 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 138, 000. 00* 138, 000. 00

54 (S) 861498 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 15, 000. 00* 15, 000. 00

55 999990 MOBI LI ZATI ON LS LUMP SUM 100, 000. 00* 100, 000. 00

TOTAL 5,099, 999. 00



06- 385504 Bl D245

06- FRE- 33- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 19/ 03 08/ 20/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 20, 000. 00* 20000. 00 10, 000. 00* 10000. 00 24, 000. 00* 24000. 00 15, 000. 00* 15000. 00

2 1, 200. 00 180000. 00 1, 600. 00 240000. 00 600. 00 90000. 00 500. 00 75000. 00

3 10. 00 5200. 00 12. 00 6240. 00 10. 00 5200. 00 10. 17 5288. 40

4 1, 500. 00* 1500. 00 5, 000. 00* 5000. 00 2,500. 00* 2500. 00 5, 890. 00* 5890. 00

5 35, 000. 00* 35000. 00 10, 000. 00~ 10000. 00 100, 000. 00* 100000. 00 12, 000. 00* 12000. 00

6 15. 00 1125. 00 100. 00 7500. 00 200. 00 15000. 00 27.37 2052. 75

7 9, 000. 00* 9000. 00 12, 500. 00* 12500. 00 8, 000. 00~ 8000. 00 1, 000. 00~ 1000. 00

8 85, 000. 00* 85000. 00 240, 000. 00* 240000. 00 300, 000. 00* 300000. 00 225, 200. 00* 225200. 00

9 12, 000. 00* 12000. 00 30, 000. 00* 30000. 00 64, 000. 00* 64000. 00 25, 000. 00* 25000. 00
10 40. 00 2280. 00 18. 00 1026. 00 99. 00 5643. 00 39.50 2251.50
11 15. 00 2850. 00 15. 00 2850. 00 27.00 5130. 00 10. 00 1900. 00
12 25. 00 3750. 00 50. 00 7500. 00 50. 00 7500. 00 109. 00 16350. 00
13 30. 00 9300. 00 80. 00 24800. 00 50. 00 15500. 00 106. 00 32860. 00
14 150. 00 3600. 00 150. 00 3600. 00 300. 00 7200. 00 107. 00 2568. 00
15 20. 00 400. 00 40. 00 800. 00 25.00 500. 00 29.00 580. 00
16 155. 00 3410. 00 150. 00 3300. 00 125. 00 2750. 00 142. 00 3124. 00
17 180. 00 2160. 00 300. 00 3600. 00 150. 00 1800. 00 169. 50 2034. 00
18 2.50 8275. 00 5. 00 16550. 00 3.75 12412. 50 8.50 28135. 00
19 1.00 33700. 00 2.00 67400. 00 1.10 37070. 00 2.00 67400. 00
20 1.65 11121. 00 3.00 20220. 00 3.90 26286. 00 6. 00 40440. 00
21 135. 00 3645. 00 200. 00 5400. 00 175. 00 4725. 00 325. 00 8775. 00
22 80, 000. 00* 80000. 00 10, 000. 00* 10000. 00 80, 000. 00* 80000. 00 38, 975. 00* 38975. 00
23 65. 00 26000. 00 400. 00 160000. 00 205. 00 82000. 00 225.00 90000. 00
24 65. 00 69550. 00 125. 00 133750. 00 95. 00 101650. 00 75. 00 80250. 00
25 8. 00 91200. 00 1.00 11400. 00 28. 50 324900. 00 25.00 285000. 00
26 65. 00 66300. 00 125. 00 127500. 00 90. 00 91800. 00 125. 00 127500. 00
27 315. 00 8505. 00 305. 00 8235. 00 304. 23 8214.21 350. 00 9450. 00
28 410. 00 1230. 00 400. 00 1200. 00 400. 00 1200. 00 460. 00 1380. 00
29 4.40 5808. 00 4.30 5676. 00 4.29 5662. 80 5.00 6600. 00
30 460. 00 18400. 00 1.00 40. 00 2, 000. 00 80000. 00 2, 800. 00 112000. 00
31 1, 000. 00 2000. 00 2,500. 00 5000. 00 5, 400. 00 10800. 00 1, 025. 00 2050. 00
32 46. 00 3077400. 00 47.00 3144300. 00 49. 10 3284790. 00 61. 00 4080900. 00
33 57. 00 277020. 00 70. 00 340200. 00 67. 80 329508. 00 92. 20 448092. 00
34 8.50 13430. 00 15. 00 23700. 00 23.55 37209. 00 58. 00 91640. 00
35 250. 00 50000. 00 225. 00 45000. 00 600. 00 120000. 00 735. 00 147000. 00
36 1, 000. 00 49000. 00 1, 200. 00 58800. 00 700. 00 34300. 00 1, 100. 00 53900. 00
37 260. 00 62400. 00 135. 00 32400. 00 150. 65 36156. 00 250. 00 60000. 00
38 325. 00 58500. 00 160. 00 28800. 00 181. 75 32715. 00 285. 00 51300. 00
39 400. 00 20800. 00 250. 00 13000. 00 318. 30 16551. 60 525. 00 27300. 00



06- 385504 Bl D245

06- FRE- 33- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 19/ 03 08/ 20/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
40 325. 00 84500. 00 325. 00 84500. 00 390. 00 101400. 00 410. 00 106600. 00
41 350. 00 2450. 00 600. 00 4200. 00 400. 00 2800. 00 925. 00 6475. 00
42 165. 00 5115. 00 45. 00 1395. 00 122. 00 3782.00 185. 00 5735. 00
43 80. 00 9600. 00 89. 00 10680. 00 175. 00 21000. 00 90. 40 10848. 00
44 2,000. 00 12000. 00 2, 300. 00 13800. 00 1, 900. 00 11400. 00 2,147.00 12882. 00
45 765. 00 765. 00 600. 00 600. 00 550. 00 550. 00 850. 00 850. 00
46 20. 00 6400. 00 21.00 6720. 00 21.00 6720. 00 54.10 17312. 00
47 .46 18860. 00 .45 18450. 00 .45 18450. 00 .50 20500. 00
48 .65 1683. 50 .60 1554. 00 . 60 1554. 00 1.30 3367. 00
49 1.55 1302. 00 1.50 1260. 00 1.50 1260. 00 2.50 2100. 00
50 .60 12000. 00 .55 11000. 00 .55 11000. 00 .90 18000. 00
51 2.15 3891. 50 2.10 3801. 00 2.10 3801. 00 3. 80 6878. 00
52 14, 000. 00* 14000. 00 13, 500. 00* 13500. 00 13, 500. 00~ 13500. 00 15, 250. 00* 15250. 00
53 135, 000. 00* 135000. 00 130, 000. 00* 130000. 00 130, 000. 00* 130000. 00 162, 685. 00* 162685. 00
54 13, 000. 00* 13000. 00 12, 500. 00* 12500. 00 12, 500. 00~ 12500. 00 22,536. 00* 22536. 00
55 520, 000. 00* 520000. 00 400, 000. 00* 400000. 00 323, 800. 00* 323800. 00 256, 589. 00* 256589. 00

TOT 5, 251, 426. 00 5, 581, 247. 00 6,076, 190. 11 6, 954, 792. 65



